SCHEDULE OF PAY | TEMS PAGE 62
CALL CRDER : 441 CONTRACT ID : M-26467-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 3. 000 M35
3 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
4 203- 02000 EXCAVATI ON, COWDN 1, 001. 000 CYS
5 203-02070 BCRROW 4, 435. 000 CYs
6 205-06932 TEMPORARY CHECK DAM STRAW BALES 78. 000 LFT
7 205-06937 TEMPORARY SI LT FENCE 100. 000 LFT
8 303-94433 AGGREGATE, 12 785. 000 CYs
9 304-07490 HVA PATCH NG TYPE B 92. 000 TON
10 603-96240 FENCE, BARBED WRE, RESET 80. 000 LFT
11 616-02320 GEOTEXTI LES 600. 000 SYS
12 616- 06405 Rl PRAP, REVETMENT 345. 000 TON
13 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
14 621- 06559 MJULCHED SEEDI NG R 1, 500. 000 SYS
15 621-06570 TOP SA L 500. 000 CYs
16 715-05169 PIPE, TYPE 3, CRCULAR, 15 IN 24.000 LFT
17 723-06660 W NGMALL 49. 000 SYS
18 723-07311 STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 96 IN 66. 300 LFT
19 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
20 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 25. 000 LFT
21 801-06625 DETOUR ROUTE MARKER ASSEMBLY 48. 000 EACH
22 801-06640 CONSTRUCTI ON SIGN, A 26. 000 EACH
23 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
24 801-07118 BARRI CADE, 111-A 96. 000 LFT
25 801-07119 BARRI CADE, I11-B 48. 000 LFT
26 804-06725 DELI NEATOR WTH PCST, D1, 3 IN DA 9. 000 EACH
27 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 25. 000 LFT

28 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 200: 000 LFT
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CALL CRDER : 451 CONTRACT I D M -26491- A
LETTI NG DATE : 02/18/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO 0001 PAVEMENT PATCHI NG CONCRETE
1 105-07039 FIELD OFFICE, B 6. 000 M35
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-60820 SURFACE M LLING ASPHALT 215. 000 SYS
4 202-60822 SURFACE M LLING PCRTLAND CEMENT CONCRETE 81. 000 SYS
5 202-90592 EXPANSI ON JO NT, REMOVE 52. 000 SFT
6 402-07452 HVA, TYPE C, WEDGE AND LEVEL 24.000 TON
7 503-05240 D-1 CONTRACTI ON JO NT 1, 895. 000 LFT
8 506-06333 PCCP PATCHI NG FULL DEPTH 6, 660. 000 SYS
9 506-06334 PCCP PATCHI NG PARTI AL DEPTH 450. 000 SYS
10 507-07482 CRACKS AND JO NTS IN PCCP, ROUT AND SEAL 98, 142. 000 LFT
11 605-06090 CURB, | NTEGRAL, CONCRETE 1, 542. 000 LFT
12 605-94285 CURB, CONCRETE RECONSTRUCTED 408. 500 LFT
13 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 2. 000 EACH
14 720- 44045 CASTING 8, FURNI SH AND ADJUST TO GRADE 10. 000 EACH
15 720-45615 STRUCTURE, | NLET, RECONSTRUCT 6. 000 LFT
16 724-02221 EXPANSI ON JO NT, POLYMER MODI FI ED ASPHALT 52. 000 LFT
17 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 6. 000 EACH
18 801-06640 CONSTRUCTI ON SIGN, A 27.000 EACH
19 801-06710 FLASHI NG ARROW SI GN 100. 000 DAY
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
21 805-78470 SI GNAL CABLE, RCOADWAY LOCP, 1C 14GA 1, 850. 000 LFT
22 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 200. 000 LFT
23 808-03002 LI NE, EPOXY, BROKEN, WH TE, 4 IN 400. 000 LFT
24 808-03632 LI NE, EPOXY, SCQLID, YELLON 4 IN 400. 000 LFT
25 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN. 200. 000 LFT
26 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 24 IN 50. 000 LFT
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CALL CRDER : 4583 CONTRACT ID : M-26575-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO 0001 DEBRI S REMOVAL FROM CHANNEL

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
2 201-90788 DEBRI'S, REMOVE LUWP LUWP
3 801-06640 CONSTRUCTION SIGN, A 6. 000 EACH
4 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL CRDER : 455 CONTRACT ID : M-26576-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 GUARDRAI L MAI NTENANCE

1 105-07038 FI ELD OFFICE, A 12. 000 M35
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 601-02103 GUARDRAI L, WBEAM SHOP CURVED, 6 FT. 3 I N SPACI NG 115. 000 LFT
4 601-02212 GUARDRAI L POST, BRACKET, 8.5 LBS PER FT, GALVAN ZED, 59. 000 EACH
5 601-03599 GUARDRAI L, THRIE BEAM RAIL SECTION, 12 FT. 6 IN 3. 000 EACH
6 601-61340 GUARD RAIL PCST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 115. 000 EACH
7 601-61350 GUARD RAIL POST BRACKET, 15.5 LBS PER LFT., GALVAN ZED, 55. 000 EACH
8 601-61390 GUARDRAI L TERM NAL END SECTI ON, CURVED, SI NGLE FACE, 5. 000 EACH
9 601-62530 GUARD RAIL PI ER CONNECTI ON, ES 1. 000 EACH
10 601-62540 GUARD RAIL PCST, PLUVB 100. 000 EACH
11 601-91428 GUARD RAI'L ATTENUATI NG TERM NAL, NOSE ASSEMBLY, MKN 18. 000 EACH
12 601-91432 GUARD RAI'L ATTENUATI NG TERM NAL, SIDE PLATE, MKSD 36. 000 EACH
13 601-91504 GUARD RAIL POST, WL, 10 IN X 10 IN 6. 000 EACH
14 601-91505 GUARD RAIL PCST, W, 8 IN. X 8 IN 11. 000 EACH
15 601-91542 GUARD RAIL BLOCK, 6 IN X 8 IN, Bl 38. 000 EACH
16 601-94689 GUARDRAI L END TREATMENT, CS 5. 000 EACH
17 601-95972 GUARD RAIL POST (CRT), 8 IN X 6 | N. TREATED LUMBER, 32. 000 EACH
18 601-96591 GUARD RAI L PANEL, STEEL BEAM 2,446. 000 LFT
19 601-97950 GUARD RAI L POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 54. 000 EACH
20 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 4, 000. 000 LFT

21 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
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CALL CRDER : 457 CONTRACT ID : M-26629-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO 0001 DEBRI S REMOVAL FROM CHANNEL

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
2 201-90788 DEBRI'S, REMOVE LUWP LUWP
3 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
4 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL CRDER : 461 CONTRACT I D M - 26669- A
LETTI NG DATE : 02/18/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

2 202-60820 SURFACE M LLING ASPHALT 12,130. 000 SYS

3 303-01180 COVPACTED AGGREGATE, 53 150. 000 TON

4 304-07491 HVA PATCH NG TYPE C 375. 000 TON

5 401-06264 PRCFI LOGRAPH, HVA LuUwP LUWP

6 401-07335 QT QA-HWA, 4, 76, SURFACE, 9.5 nm 1, 500. 000 TON

7 401-07404 QT QA-HWVA, 4, 76, |INTERVEDIATE, 19.0 nm 1, 250. 000 TON

8 406- 05520 ASPHALT FOR TACK COAT 7.000 TON

9 610-07488 HVA FOR APPROACHES, TYPE C 164. 000 TON
10 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4.000 EACH
11 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
12 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 377.000 LFT
13 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 377.000 LFT
14 801-06640 CONSTRUCTION SIGN, A 12. 000 EACH
15 801-06710 FLASH NG ARROW SI GN 30. 000 DAY
16 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
17 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 IN., UNDERGROUND 100. 000 LFT
18 805-02503 CABLE, ROADWAY LOCP, 1C 14GA. 840. 000 LFT
19 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 100. 000 LFT
20 805-78785 SI GNAL DETECTCR HOUSI NG 2.000 EACH
21 805-78795 SAW CUT FCR ROADWAY LOOP AND SEALER 300. 000 LFT
22 805-92951 S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE 2. 000 EACH
23 808-06701 LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 IN 1, 050. 000 LFT
24 808-06703 LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN 290. 000 LFT
25 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN 4, 230. 000 LFT
26 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 4,100. 000 LFT
27 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 60. 000 LFT
28 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4. 000 EACH
29 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, WORD (ONLY) 2.000 EACH
30 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 62. 000 EACH
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CALL CRDER : 471 CONTRACT ID : M-26682-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO 0001 HERBI Cl DE TREATMENT

1 624-92647 HERBI Cl DE TREATMENT 6, 487. 000 ACRE
2 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL CRDER : 481 CONTRACT ID : M-26711-A
LETTI NG DATE : 02/18/03 10: 00 AM

SECTI ON NO. 0001 TREE REMOVAL

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
2 202-02250 TREE, 10 IN., REMOVE 6. 000 EACH
3 202-02250 TREE, 10 IN., REMOVE 1. 000 EACH
4 202-02255 TREE, 18 IN., REMOVE 19. 000 EACH
5 202-02255 TREE, 18 IN., REMOVE 1. 000 EACH
6 202-02260 TREE, 30 IN., REMOVE 38. 000 EACH
7 202-02260 TREE, 30 IN., REMOVE 1. 000 EACH
8 202-02265 TREE, 48 IN., REMOVE 31. 000 EACH
9 202-02265 TREE, 48 IN., REMOVE 1. 000 EACH
10 202-02270 TREE, 60 IN., REMOVE 6. 000 EACH
11 202-02270 TREE, 60 IN., REMOVE 1. 000 EACH
12 202-91922 STUWP, REMOVE 105. 000 EACH
13 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
14 801-06710 FLASH NG ARROW SI GN 50. 000 DAY

15 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL CRDER : 491 CONTRACT I D M -26718-A
LETTI NG DATE : 02/18/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 MEDI AN CURB | SLAND RECONSTRUCTI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 4,311. 000 LFT
4 203-02000 EXCAVATI N, COWON 1,521. 000 CYs
5 211-07454 STRUCTURE BACKFI LL 594. 000 CYs
6 605-06125 CURB, CONCRETE, MODI FI ED 4,311. 000 LFT
7 621-06570 TOP SAL 1, 474. 000 CYs
8 720-44296 CAP | NLET 2.000 EACH
9 801-06640 CONSTRUCTI ON SIGN, A 27.000 EACH
10 801-06710 FLASH NG ARROW SI GN 50. 000 DAY
11 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
12 805-96014 SAW CUT, FULL DEPTH 4,311. 000 LFT






